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DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106104.01 COUNTIES NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
STATE/FEDERAL AID NO: T201106104 CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201106104
PAVEMENT & REHABILITATION, NORTH IV, 2011
SET-ASIDE
VENDOR RANKING : Contract was awarded on 04/12/11 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER
RANK VENDOR NAME BID LOW BID
0 ENGINEER'S ESTIMATE $ 4,953,235.30 120.0945%
1 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 4,124,449.15 100.0000%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 4,187,346.67 101.5250%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 4,193,449.12 101.6729%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 4,255,000.00 103.1653%
5 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 4,277,263.23 103.7051%
6 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 4,416,242.68 107.0747%
7 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 4,850,095.30 117.5938%
I( 0o ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
—————————————————————————————————————————— ——— -
SECTION 0001 Category 0001
| |
0010 212001 16.000 CY | 57.00000 912.00] 40.00000 640.00] 100.00000
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 35.000 TON | 52.00000 1820.00] 26.00000 910.00] 35.00000
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401645 13657.000 TON | 72.00000 983304.00] 62.00000 846734.00] 61.85000
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0040 401667 843.000 TON | 115.00000 96945.00] 67.00000 56481.00] 63.00000
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 266.000 TON | 40.00000 10640.00] 2.00000 532.00] 20.00000
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401753 29265.000 TON | 87.00000 2546055.00] 79.55000 2328030.75] 81.85000
STONE MATRIX ASPHALT (SMA) WEARING | |
SURFACE, WARM MIX ASPHALT | | |
0070 402000 70.000 TON | 100.00000 7000.00] 79.55000 5568.50] 95.00000
| |
| |

COLD-LAID BITUMINOUS CONCRETE (TRM)

00

45

00

00

25

00



FLAGGER, NEW CASTLE COUNTY, STATE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/12/11
PAGE : 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER 1 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) | ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0080 406002 9780.000 SYIN | 2.10000 20538.00]| 1.63000 15941.40| 1.66000 16234.80
HOT-MIX PATCHING, CONCRETE | | |
0090 708500 4.000 EACH | 291.00000 1164.00] 183.34000 733.36| 262.50000 1050.00
REPLACING CATCH BASIN GRATES | | |
0100 708504 4.000 EACH | 440.00000 1760.00] 205.32000 821.28]| 262.50000 1050.00
REPLACING CATCH BASIN FRAMES | | |
0110 710001 11.000 EACH | 1000.00000 11000.00]| 825.00000 9075.00] 2300.00000 25300.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 7.000 EACH | 804.00000 5628.00] 600.00000 4200.00] 895.00000 6265.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 720050 80.000 LF | 24.00000 1920.00] 39.90000 3192.00] 40.00000 3200.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | I
0160 732004 3005.000 TON | 31.00000 93155.00]| 25.00000 75125.00] 28.00000 84140.00
TOPSOIL (TON) | | |
0170 734013 35960.000 SY | 0.32000 11507.20]| 0.24000 8630.40] 0.26000 9349.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 35960.000 SY | 0.79000 28408.40] 0.46000 16541.60 | 0.50000 17980.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 743003 105.000 EADY | 25.00000 2625.00] 21.00000 2205.00] 30.00000 3150.00
ARROWPANELS, TYPE C | | |
0200 743004 56.000 EADY | 84.00000 4704.00] 56.00000 3136.00] 120.00000 6720.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743005 420.000 EADY | 65.00000 27300.00] 34.00000 14280.00]| 44.00000 18480.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0220 743007 1050.000 HOUR | 75.00000 78750.00] 75.00000 78750.00] 75.00000 78750.00
TRAFFIC OFFICERS | | |
0230 743010 210.000 EADY | 175.00000 36750.00] 100.00000 21000.00] 135.00000 28350.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0240 743050 5250.000 HOUR | 41.67000 218767.50] 41.67000 218767.50] 41.67000 218767.50
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 743062 525.000 HOUR | 60.42000 31720.50] 60.42000 31720.50] 60.42000 31720.50
| | |
| | |

OVERTIME



FURNISH AND MAINTAIN PORTABLE P.C.C.
SAFETY BARRIER

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/12/11
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 746774 4050.000 LF | 10.00000 40500.00 | 8.93000 36166.50] 7.35000 29767.50
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0270 746776 42.000 EACH | 90.00000 3780.00]| 99.75000 4189.50] 131.25000 5512.50
LOOP DETECTOR SPLICE | | |
0280 748015 2974.000 SF | 6.75000 20074.50] 3.15000 9368.10] 2.85000 8475.90
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0290 748019 245325.000 LF | 0.20000 49065.00 | 0.16000 39252.00] 0.17000 41705.25
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748026 2974.000 SF | 1.27000 3776.98] 1.58000 4698.92] 0.53000 1576.22
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0310 748502 1053.000 EACH | 30.00000 31590.00] 24.15000 25429.95]| 22.95000 24166.35
RAISED/RECESSED PAVEMENT MARKER | |
0320 748506 194150.000 LF | 0.35000 67952.50] 0.37000 71835.50]| 0.23000 44654.50
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0330 748508 2500.000 LF | 1.50000 3750.00] 0.74000 1850.00 | 0.46000 1150.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0340 760502 10206.000 SYIN | 1.50000 15309.00] 0.90000 9185.40] 0.88000 8981.28
PAVEMENT MILLING, TAPER CUT | | |
0350 760504 72825.000 LF | 0.28000 20391.00] 0.07000 5097.75] 0.10000 7282.50
RUMBLE STRIPS, HOT MIX | | |
0360 760507 104196.000 SYIN | 1.07000 111489.72] 0.42000 43762.32] 0.32000 33342.72
PROFILE MILLING, HOT-MIX | | |
0370 760511 56650.000 LF | 0.30000 16995.00 | 0.07000 3965.50] 0.10000 5665.00
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0380 761001 2390.000 SY | 14.00000 33460.00]| 10.80000 25812.00]| 10.00000 23900.00
BUTT JOINTS, HOT MIX | | |
0390 762001 3170.000 LF | 2.00000 6340.00] 1.72000 5452.40] 1.00000 3170.00
SAW CUTTING, HOT MIX | | |
0400 763000 LUMP | 138889.00000 138889.00] 25000.00000 25000.00| 54000.00000 54000.00
INITIAL EXPENSE | |
0410 763643 LUMP | 162038.00000 162038.00] 62000.00000 62000.00] 29500.00000 29500.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0411 720567 141.000 LF | 21.00000 2961.00] 42.22000 5953.02]| 25.85000 3644.85
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/12/11
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID T201106104.01 COUNTIES NEW CASTLE
LETTING DATE 03/29/11 DISTRICT @ N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0412 725002 1.000 EACH | 2500.00000 2500.00] 2415.00000 2415.00] 2415.00000 2415.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
SECTION TOTALS | $ 4,953,235.30] $ 4,124,449.15| $ 4,187,346.67
—————————————————————————————————————————— B et e e e et e
CONTRACT TOTALS | $ 4,953,235.30] $ 4,124,449.15] $ 4,187,346.67

DBE GOALS | 0

oe

o°




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 04/12/11
PAGE : 002 -5

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
SECTION 0001 Category 0001
| | |
0010 212001 16.000 CY | 30.00000 480.00] 50.00000 800.00] 99.00000 1584.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 35.000 TON | 40.00000 1400.00] 50.00000 1750.00] 33.00000 1155.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401645 13657.000 TON | 62.75000 856976.75] 62.00000 846734.00] 64.00000 874048.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0040 401667 843.000 TON | 65.00000 54795.00] 93.00000 78399.00] 60.00000 50580.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 266.000 TON | 22.00000 5852.00] 50.00000 13300.00] 8.20000 2181.20
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401753 29265.000 TON | 81.40000 2382171.00] 78.00000 2282670.00] 79.00000 2311935.00
STONE MATRIX ASPHALT (SMA) WEARING | |
SURFACE, WARM MIX ASPHALT | | |
0070 402000 70.000 TON | 70.00000 4900.00] 92.00000 6440.00] 160.00000 11200.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0080 406002 9780.000 SYIN | 2.00000 19560.00] 0.25000 2445.00] 2.50000 24450.00
HOT-MIX PATCHING, CONCRETE | | |
0090 708500 4.000 EACH | 250.00000 1000.00] 150.00000 600.00] 200.00000 800.00
REPLACING CATCH BASIN GRATES | | |
0100 708504 4.000 EACH | 300.00000 1200.00] 150.00000 600.00] 210.00000 840.00
REPLACING CATCH BASIN FRAMES | | |
0110 710001 11.000 EACH | 1000.00000 11000.00] 150.00000 1650.00] 700.00000 7700.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0120 710002 7.000 EACH | 800.00000 5600.00] 150.00000 1050.00] 460.00000 3220.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 720050 80.000 LF | 37.00000 2960.00] 38.85000 3108.00] 40.00000 3200.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | I
0160 732004 3005.000 TON | 20.00000 60100.00] 24.75000 74373.75] 58.00000 174290.00
| | |

TOPSOIL (TON)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106104.01
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

04/12/11
002 -6

3 ) I( 4 )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

PERMANENT PAVEMENT STRIPING, EPOXY

(
DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD I

|
AMOUNT |

I(
|GREGGO & FERRARA INC

5 )

UNIT PRICE

72.

63.

110.

75.

41.

60.

98.

26.

00000

00000

.00000

67000

42000

.80000

00000

.10000

.22000

.60000

00000

.36000

46200.

78750.

46200.

218767.

31720.

35640.

4116.

9219.

53971.

7732.

27378.

69894.

.00

00

00

00

50

50

00

00

40

50

40

00

00

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0170 734013 35960.000 SY | 0.26000 9349.60 ] 0.25000 8990.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 35960.000 SY | 0.43000 15462.80 | 0.45000 16182.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 743003 105.000 EADY | 20.00000 2100.00] 25.55000 2682.75]
ARROWPANELS, TYPE C | | |
0200 743004 56.000 EADY | 55.00000 3080.00] 87.00000 4872.00|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743005 420.000 EADY | 35.00000 14700.00 46.00000 19320.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0220 743007 1050.000 HOUR | 75.00000 78750.00 | 75.00000 78750.00 |
TRAFFIC OFFICERS | | |
0230 743010 210.000 EADY | 140.00000 29400.00] 147.00000 30870.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0240 743050 5250.000 HOUR | 41.67000 218767.50]| 41.67000 218767.50]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 743062 525.000 HOUR | 60.42000 31720.50] 60.42000 31720.50]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0260 746774 4050.000 LF | 9.00000 36450.00] 8.70000 35235.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0270 746776 42.000 EACH | 100.00000 4200.00 | 97.00000 4074.00]
LOOP DETECTOR SPLICE | | |
0280 748015 2974.000 SF | 2.85000 8475.90| 2.75000 8178.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748019 245325.000 LF | 0.17000 41705.25] 0.15000 36798.75]
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748026 2974.000 SF | 0.53000 1576.22 | 0.50000 1487.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0310 748502 1053.000 EACH | 23.00000 24219.00] 22.35000 23534.55]|
RAISED/RECESSED PAVEMENT MARKER | | |
0320 748506 194150.000 LF | 0.23000 44654.50] 0.25000 48537.50
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/12/11
PAGE : 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DATISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 748508 2500.000 LF | 0.47000 1175.00] 0.45000 1125.00] 0.71000 1775.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0340 760502 10206.000 SYIN | 0.75000 7654.50] 2.50000 25515.00 ]| 0.53000 5409.18
PAVEMENT MILLING, TAPER CUT | | |
0350 760504 72825.000 LF | 0.08000 5826.00] 0.15000 10923.75] 0.13000 9467.25
RUMBLE STRIPS, HOT MIX | | |
0360 760507 104196.000 SYIN | 0.35000 36468.60]| 0.50000 52098.00| 0.05000 5209.80
PROFILE MILLING, HOT-MIX | | |
0370 760511 56650.000 LF | 0.06000 3399.00] 0.15000 8497.50]| 0.13000 7364.50
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0380 761001 2390.000 SY | 7.50000 17925.00] 10.00000 23900.00] 1.50000 3585.00
BUTT JOINTS, HOT MIX | |
0390 762001 3170.000 LF | 1.00000 3170.00] 0.25000 792.50] 1.60000 5072.00
SAW CUTTING, HOT MIX | | |
0400 763000 LUMP | 74000.00000 74000.00] 178592.25000 178592.25]| 33000.00000 33000.00
INITIAL EXPENSE | |
0410 763643 LUMP | 65000.00000 65000.00 | 61900.00000 61900.00 | 67000.00000 67000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0411 720567 141.000 LF | 25.00000 3525.00] 38.20000 5386.20] 28.00000 3948.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0412 725002 1.000 EACH | 2700.00000 2700.00] 2350.00000 2350.00] 2400.00000 2400.00
GUARDRAIL TO BARRIER CONNECTION, [ | |
APPROACH TYPE 1-31 | |
SECTION TOTALS | s 4,193,449.12| s 4,255,000.00]| s 4,277,263.23
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 4,193,449.12| s 4,255,000.00]| s 4,277,263.23

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/12/11
PAGE : 002 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
|A-DEL CONSTRUCTION CO INC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
0010 212001 16.000 cCY 60.00000 960.00 100.00000 1600.00
UNDERCUT EXCAVATION, PATCHING
0020 302005 35.000 TON 57.00000 1995.00 75.00000 2625.00
GRADED AGGREGATE BASE COURSE, TYPE B
0030 401645 13657.000 TON 63.70000 869950.90 69.00000 942333.00
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)
0040 401667 843.000 TON 69.50000 58588.50 45.00000 37935.00
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING
0050 401696 266.000 TON 12.50000 3325.00 50.00000 13300.00
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE
0060 401753 29265.000 TON 86.00000 2516790.00 99.50000 2911867.50

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |
STONE MATRIX ASPHALT (SMA) WEARING | | |
SURFACE, WARM MIX ASPHALT | | |
0070 402000 70.000 TON | 97.00000 6790.00] 100.00000 7000.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

| | |

0080 406002 9780.000 SYIN 2.10000 20538.00 6.50000 63570.00
HOT-MIX PATCHING, CONCRETE

0090 708500 4.000 EACH 200.00000 800.00 300.00000 1200.00
REPLACING CATCH BASIN GRATES

0100 708504 4.000 EACH 200.00000 800.00 500.00000 2000.00
REPLACING CATCH BASIN FRAMES

0110 710001 11.000 EACH 1075.00000 11825.00 1000.00000 11000.00
ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

0120 710002 7.000 EACH 900.00000 6300.00 750.00000 5250.00
ADJUSTING AND REPAIRING EXISTING MANHOL

0150 720050 80.000 LF 40.40000 3232.00 50.00000 4000.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE
1-31

0160 732004 3005.000 TON 20.75000 62353.75 10.00000 30050.00

TOPSOIL (TON)



PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/12/11
PAGE : 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I( 6 ) I ( 7 ) | )
|A-DEL CONSTRUCTION CO INC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 734013 35960.000 SY | 0.30000 10788.00 | 0.90000 32364.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 35960.000 SY | 1.25000 44950.00 | 0.42000 15103.20]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 743003 105.000 EADY | 35.00000 3675.00] 25.00000 2625.00]
ARROWPANELS, TYPE C | | |
0200 743004 56.000 EADY | 60.00000 3360.00] 80.00000 4480.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743005 420.000 EADY | 40.00000 16800.00 | 50.00000 21000.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0220 743007 1050.000 HOUR | 75.00000 78750.00] 75.00000 78750.00]
TRAFFIC OFFICERS | | |
0230 743010 210.000 EADY | 165.00000 34650.00] 75.00000 15750.00 |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0240 743050 5250.000 HOUR | 41.67000 218767.50] 41.67000 218767.50]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 743062 525.000 HOUR | 60.42000 31720.50] 60.42000 31720.50]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0260 746774 4050.000 LF | 9.05000 36652.50] 9.00000 36450.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0270 746776 42.000 EACH | 101.00000 4242.00] 100.00000 4200.00|
LOOP DETECTOR SPLICE | | |
0280 748015 2974.000 SF | 3.20000 9516.80] 3.00000 8922.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748019 245325.000 LF | 0.16000 39252.00] 0.17000 41705.25]|
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748026 2974.000 SF | 1.60000 4758.40] 0.55000 1635.70]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0310 748502 1053.000 EACH | 24.45000 25745.85] 23.00000 24219.00]
RAISED/RECESSED PAVEMENT MARKER | | |
0320 748506 194150.000 LF | 0.37000 71835.50]| 0.23000 44654.50]|
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
CALL ORDER 002 CONTRACT ID : T201106104.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|A-DEL CONSTRUCTION CO INC |DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 748508 2500.000 LF | 0.74000 1850.00] 0.50000 1250.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0340 760502 10206.000 SYIN | 1.50000 15309.00 | 1.60000 16329.60 |
PAVEMENT MILLING, TAPER CUT | | |
0350 760504 72825.000 LF | 0.12000 8739.00] 0.17000 12380.25]|
RUMBLE STRIPS, HOT MIX | | |
0360 760507 104196.000 SYIN | 0.38000 39594.48| 0.55000 57307.80
PROFILE MILLING, HOT-MIX | | |
0370 760511 56650.000 LF | 0.12000 6798.00] 0.17000 9630.50]
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0380 761001 2390.000 SY | 7.00000 16730.00] 10.00000 23900.00]
BUTT JOINTS, HOT MIX | |
0390 762001 3170.000 LF | 1.35000 4279.50] 1.00000 3170.00]
SAW CUTTING, HOT MIX | | |
0400 763000 LUMP | 9300.00000 9300.00]| 91000.00000 91000.00]
INITIAL EXPENSE | |
0410 763643 LUMP | 110000.00000 110000.00]| 9500.00000 9500.00]|
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0411 720567 141.000 LF | 10.50000 1480.50] 50.00000 7050.00]|
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0412 725002 1.000 EACH | 2450.00000 2450.00] 2500.00000 2500.00]
GUARDRAIL TO BARRIER CONNECTION, [ | |
APPROACH TYPE 1-31 | |
SECTION TOTALS | s 4,416,242.68]| s 4,850,095.30]| s
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,416,242.68]| s 4,850,095.30]| s

DBE GOALS




